STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENING DATE 09/ 26/ 02 LOS ANGELES COUNTY | N AND NEAR 10/ 01/ 02
CONTRACT NUMVBER 07-1198U4 I NGLEWOOD, LOS ANGELES AND CULVER CONTRACT CODE ' A
LOCATI ON 07- LA- 405- 21. 3/ 26. 4 Cl TY AT VAR OUS LOCATI ONS 208 CONTRACT | TEMS
HOV LANE FEDERAL AlID ACNH 405-3(032) N
| - 405- 3(032) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 19. 0%
PROPOSALS | SSUED 21 FUND TOTAL  HBS 4,013, 000 TOTAL NUMBER OF WORKI NG DAYS 890
NUMBER OF BIDDERS 3  ENG NEERS EST 26, 060, 000. 00 AMOUNT OVER 1, 135, 412. 70 PERCENT OVER EST 4. 36
PROGRAM ELENMENTS FCR
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 27,195,412.70 1 BALFOUR BEATTY CONSTRUCTI ON 909 886- 6823
I'NC 00664318
1255 EAST HI GHLAND AVE STE 212  FAX 909 886- 0494
SAN BERNARDI NO CA 92404
2 31,762,340.10 2 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350- 9049
FONTANA CA 92334
3 32,534,559.00 3 STEVE P RADOS | NC 714 835- 4615

P O BOX 15128
SANTA ANA CA 92735-0128

00484452
FAX 714 835-2186



07-1198U4
07- LA-405-2
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

10/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
SUN VALLEY CA

ALERT BARRI CADE
SAN JACI NTO CA

ALL AVERI CAN ASPHALT
CORONA CA

AMELCO
LI NWOOD CA

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CONDON JOHNSON AND ASSCCI ATE

COVPTON CA

COOPER ENG NEERI NG
TUSTIN CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

HARBER COVPANI ES
SAN BERNARDI NO CA

MALCOLM DRI LLI NG
| RMNDALE CA

CONTI NUED ON NEXT PAGE

FENCE AND RAI L

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

CLEAR AND GRUB

CONCRETE BARRI ER

SO L NAIL AND SHOTCRETE

SLI P FORM BARRI ER

LANDSCAPE

DEMOLI TI ON

CAST IN DRI LLED HOLE PI LI NG



07-1198U4
07- LA-405-2
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 01/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MODERN ALLOYS
STANTON CA

PENHAL L
ANAHEI M CA

REYCON
SANTA PAULA CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

SUDHAKAR COVPANY | NC
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

SOUND WALL (RI BBED STEEL) AND CAST I N DRI LLED HCOLE ( SI GNS)

GRI ND AND GROOVE

MASONRY

OVERHEAD S| GNS

STRI PI NG

REBAR



07-1198U4
07- LA-405-2
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 4

10/ 01/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALL AVERI CAN ASPHALT
CORONA CA

AMELCO
GARDENA CA

BUDS TRUCKI NG
LAKESI DE CA

CGO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CALEX
NEVWHALL CA

COOPER ENG NEERI NG
TUSTIN CA

CROMN FENCE
SANTA FE SPRI NGS CA

CROWN FENCE
SANTA FE SPRI NGS CA

DI VERSI FI ED LANDSCAPE

W NCHESTER CA

MALCOLM DRI LLI NG
| RW NDALE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

HAZARDOUS WASTE WATER REMOVAL ( PORTI ON)

CLEAR AND GRUB ( PORTI ON)

CONCRETE BARRI ER ( PORTI ON)

SO L NAILS (PORTI ON)

CONCRETE MEDI AN BARRI ER ( PORTI ON)

CHAI'N LI NK FENCE AND METAL BEAM GUARD RAI L ( PORTI ON)

STEEL FENCE, ROADSI DE SI GN AND CABLE RAI LI NG ( PORTI ON)

LANDSCAPE AND | RRI GATI ON ( PORTI ON)

CAST I N DRI LLED HOLE ( PORTI ON)



07-1198U4
07- LA-405-2
09/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

10/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PENHALL
ANAHEI M CA

R FOX
CHI NO CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON, GRIND CONCRETE AND JO NT SEAL ( PORTI ON)

MASONRY BLOCK ( PORTI ON)

STRI PI NG ( PORTI ON)

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CAN ASPHALT
CORONA CA

AZTECA CONSTRUCTI ON
RANCHO CORDOVA CA

CTM
RANCHO CORDOVA CA

CALEX
NEVWHALL CA

COOPER ENG NEERI NG
TUSTIN CA

CROMN FENCE
SANTA FE SPRI NGS CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVI NG

EDGE DRAI N

CONCRETE BRI DGE BARRI ER

SO L NAIL

CONCRETE HI GHWAY BARRI ER

METAL BEAM GUARD RAI L AND FENCE



07-1198U4 Bl D245

07- LA-405-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 26/ 02 10/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED LANDSCAPE LANDSCAPE
W NCHESTER CA
H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
| RW NDALE CA
MODERN ALLOYS OVERHEAD SI GNS AND STEEL SOUNDWALL
STANTON CA
PENHALL DEMMOLI T1 ON
ANAHEI M CA
REYCON MASONRY
SANTA PAULA CA
SUDHAKAR STRI PI NG
RI ALTO CA
UNI TED STEEL PLACERS REBAR

RANCHO CUCAMONGA CA



07-1198U4 Bl D245

07- LA-405-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD DAY 770 1, 935.00 1, 489, 950. 00
3 (S) 029641 TEMPORARY FENCE M 60 68. 00 4,080. 00
(TYPE CL-2.4, SLATTED W TH BARBED W RE)
4 029642 TEMPORARY FENCE (TYPE CL-2.4, SLATTED) M 85 70. 00 5, 950. 00
5 029643 TEMPORARY FENCE (TYPE CL-1.8, SLATTED) M 1,320 47.00 62, 040. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 300, 000. 00* 300, 000. 00
8 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 30, 000. 00* 30, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 100, 000. 00~ 1, 100, 000. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 350 37.00 12, 950. 00
11 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 5 1, 200. 00 6, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 29,700 35. 00 1, 039, 500. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 263 250. 00 65, 750. 00
14 150604 REMOVE WOOD FENCE M 87 35. 00 3, 045. 00
15 029644 REMOVE STEEL FENCE MR 140 50. 00 7, 000. 00
16 150608 REMOVE CHAI N LI NK FENCE M 1,075 15. 00 16, 125. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,620 18. 00 47, 160. 00
18 (S) 150710 REMOVE TRAFFI C STRI PE M 44,100 1.10 48, 510. 00
19 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 56, 300 1.25 70, 375. 00
20 029645 REMOVE YELLOW TRAFFI C STRI PE M 19, 800 1.65 32,670. 00
21 029646 TEST YELLOW TRAFFI C STRI PE LS LUMP SUM 1, 200. 00* 1, 200. 00
22 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 110 17.00 1,870.00
23 150722 REMOVE PAVEMENT MARKER EA 39, 100 .75 29, 325.00
24 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 36 100. 00 3, 600. 00
25 150745 REMOVE ROADSI DE SI GN ( METAL POST) EA 7 200. 00 1, 400. 00
26 150747 REMOVE ROADSI DE SI GN EA 15 100. 00 1, 500. 00
(STRAP AND SADDLE BRACKET METHOD)
27 150760 REMOVE SI GN STRUCTURE EA 22 4, 000. 00 88, 000. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 2,420 5.00 12, 100. 00
29 150806 REMOVE Pl PE M 2,310 50. 00 115, 500. 00
30 150820 REMOVE | NLET EA 101 500. 00 50, 500. 00
31 029647 REMOVE SOUND WALL ( RESI DENCE BLOCK) M 240 20. 00 4, 800. 00
WALL
32 029648 REMOVE NASONRY WALL M 63 40. 00 2,520.00
33 150834 REMOVE RETAI NI NG WALL ( WOQD) M 20 200. 00 4, 000. 00
34 029649 RECONSTRUCT STEEL FENCE LS LUWVP SUM 1, 040. 00* 1, 040. 00



07-1198U4 Bl D245

07- LA-405-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 75. 00 1, 500. 00
36 152440 ADJUST MANHOLE TO GRADE EA 6 1, 200. 00 7, 200. 00
37 152604 MODI FY | NLET EA 13 1, 500. 00 19, 500. 00
38 153210 REMOVE CONCRETE VB 11 200. 00 2,200. 00
39 153214 REMOVE CONCRETE CURB M 5, 680 18. 00 102, 240. 00
40 (S) 153221 REMOVE CONCRETE BARRI ER M 7,310 20. 00 146, 200. 00
41 029650 REMOVE CONCRETE STRUCTURE M 670 45. 00 30, 150. 00
(WATER BARRI ER WALL)
42 155003 CAP | NLET EA 13 1, 000. 00 13, 000. 00
43 156585 REMOVE CRASH CUSHI ON EA 1 1, 000. 00 1, 000. 00
44 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 12 175. 00 2,100. 00
45 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 13, 000. 00* 13, 000. 00
46 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 15, 000. 00* 15, 000. 00
47 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWVP SUM 6, 000. 00* 6, 000. 00
48 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 3, 000. 00* 3, 000. 00
49 157565 BRI DCE REMOVAL ( PORTI ON), LOCATI ON E LS LUWVP SUM 12, 000. 00* 12, 000. 00
50 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 50, 000. 00* 50, 000. 00
51 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 35, 000. 00* 35, 000. 00
52 190101 ROADWAY EXCAVATI ON VB 56, 600 16. 00 905, 600. 00
53 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 520 20. 00 10, 400. 00
(AERI ALLY DEPGCSI TED LEAD)
54 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1,870 130. 00 243, 100. 00
(AERI ALLY DEPGCSI TED LEAD)
55 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
56 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2,950 2.00 5, 900. 00
57 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 660 127. 00 83, 820. 00
(AERI ALLY DEPOCSI TED LEAD)
58 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 11, 279 11.00 124, 069. 00
59 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 880 15. 00 28, 200. 00
60 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 815 8. 00 6, 520. 00
61 (S) 197060 SO L NAIL ASSEMBLY M 12, 550 44. 00 552, 200. 00
62 (S) 049113 SO L ANCHOR M 471 60. 00 28, 260. 00
63 049114 SO L NAIL WALL MONI TORI NG SYSTEM LS LUMP SUM 14, 000. 00* 14, 000. 00
64 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 143, 000. 00* 143, 000. 00
65 (S) 204031 TRANSPLANT PALM TREE EA 2 5, 800. 00 11, 600. 00
66 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 25, 200. 00* 25, 200. 00
67 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

68 (S) 208037 NPS 2.5 SUPPLY LI NE ( BRI DGE) M 230 165. 00 37, 950. 00



07-1198U4 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (S) 208798 200 MM VELDED STEEL Pl PE CONDUI T M 44 300. 00 13, 200. 00
(6.35 MM THI CK)
70 (S) 208909 EXTEND 200 MV CONDUI T M 2 500. 00 1, 000. 00
71 260301 CLASS 3 AGGREGATE BASE VB 20, 100 16. 00 321, 600. 00
72 280000 LEAN CONCRETE BASE VB 12, 300 120. 00 1, 476, 000. 00
73 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 180 141. 00 25, 380. 00
74 390160 ASPHALT CONCRETE ( TYPE B) TONN 4,580 61. 00 279, 380. 00
75 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 340 8. 00 2,720. 00
76 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 8. 00 1, 600. 00
77 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 650 8. 00 5, 200. 00
78 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 93 8. 00 744.00
79 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 270 8. 00 10, 160. 00
80 401000 CONCRETE PAVENENT VB 18, 500 150. 00 2, 775, 000. 00
81 029651 CONCRETE PAVENMENT VB 1,025 320. 00 328, 000. 00
(RAPI D STRENGTH CONCRETE)
82 (S) 420102 GROOVE EXI STI NG CONCRETE PAVEMENT M 36, 400 2.50 91, 000. 00
83 (S) 420201 GRI ND EXI STI NG CONCRETE M2 13, 800 4.80 66, 240. 00
PAVENENT
84 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 4,110 70. 00 287, 700. 00
Pl LI NG ( SOUND WALL)
85 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 18 750. 00 13, 500. 00
86 510058 STRUCTURAL CONCRETE, WALL VB 148 320. 00 47, 360. 00
87 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 230 100. 00 123, 000. 00
88 029652 STRUCTURAL CONCRETE ( CONCRETE SLAB) VB 80 300. 00 24, 000. 00
89 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 288 625. 00 180, 000. 00
(TYPE R)
90 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 488 1, 200. 00 585, 600. 00
91 (F) 731517 M NOR CONCRETE ( GUTTER) M 421 75. 00 31, 575. 00
92 510526 M NOR CONCRETE ( BACKFI LL) VB 280 100. 00 28, 000. 00
93 510800 PAVI NG NOTCH EXTENSI ON VB 4.9 3, 000. 00 14, 700. 00
94 (F) 511063 FRACTURED FI N TEXTURE M2 2, 140 110. 00 235, 400. 00
95 511106 DRI LL AND BOND DOWEL M 171 77.00 13, 167. 00
96 513570 CONCRETE BLOCK WALL M2 220 120. 00 26, 400. 00
97 515020 REFI NI SH BRI DGE DECK MR 507 65. 00 32, 955. 00
98 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 3,775 120. 00 453, 000. 00
99 ( SF) 029653 SOUND WALL (RI BBED STEEL PANEL) M2 2,203 600. 00 1, 321, 800. 00
(ON PI LE)
100 ( SF)518002 SOUND WALL ( MASONRY BLOCK) M2 4, 850 150. 00 727, 500. 00



07-1198W4
07- LA- 405- 2
09/ 26/ 02
| TEM | TEM
NO, CODE
101 518201
102 (S) 519101
103 (S) 519121
104 (S) 519142
105 ( SF) 520101
106 ( SF) 520102
107 (SF)520103
108 520105
109 530100
110 (F) 560218
111 (SF) 560219
112 (S) 561008
113 (S) 561009
114 (S) 029654
115 029655
116 562002
117 029656
118 566011
119 566012
120 568001
121 641132
122 650069
123 650075
124 665728
125 681132
126 681134
127 681137
128 682045
129 703233
130 (F) 727906
131 731502

CONTRACT

MASONRY BLOCK WALL
JONT SEAL (TYPE A)
JONT SEAL (TYPE B -
JONT SEAL (MR 40 MV)
BAR REI NFORCI NG STEEL
BAR REl NFORCI NG STEEL ( BRI DGE)

BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR RElI NFORCI NG STEEL ( SOUND WALL)
SHOTCRETE

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

1370 MM CAST- | N- DRI LLED- HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)

1524 MV CAST- | N- DRI LLED- HOLE CONCRETE
PI LE (S| GN FOUNDATI ON)

METAL ( BARRI ER MOUNTED SI GN)

METAL ( SOUND WALL MOUNTED SI GN)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

300 MM PLASTI C PI PE

450 MM REI NFORCED CONCRETE Pl PE

600 MM REI NFORCED CONCRETE PI PE

300 MM SLOTTED CORRUGATED STEEL Pl PE
(1.63 MV THI CK)

GEOCOMPOSI TE DRAI N

80 MM PLASTI C Pl PE ( EDGE DRAI N)

80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET)
CLASS 3 PERVEABLE MATERI AL

GRATED LI NE DRAI N

M NOR CONCRETE ( GUTTER LI NI NG)

M NOR CONCRETE (M SCELLANEOUS
CONSTRUCTI ON)

MR 30 MV)

PROPOSAL

OF

<

3523223 ==X QUOAA

ESTI MATED
QUANTI TY

522

89

475

248

13, 540
69, 540
41, 600
14, 138
335
199, 150
201, 385
27

136
8.5
34

3, 000
390
12
15
26

20
130
2,230
2,500

855
4,740
510
210
84

46

120.
180.
180.
140.

25.
22.
50.
105.
200.
900.
420.

.00
.00
.00
.00
.05
.80
.35
.40
.00
.00
.80
.00

.00
.00
.00
.00
.00
300.

500.
100.

00
00
00

00
00
00
00

00
00
00
00
00
00
00

Bl D245
PAGE 10
10/ 01/ 02

62, 640.

7,120.
47, 500.
35, 464.
14, 217.
55, 632.
56, 160.
19, 793.
167, 500.
995, 750.
161, 108.
29, 700.

163, 200.
12, 750.
57, 800.

30, 000.
5, 850.
3, 600.
7, 500.
2, 600.

2, 400.
23, 400.
401, 400.
350, 000.

21, 375.
104, 280.
25, 500.
22, 050.
16, 800.

7, 200.
19, 320.

00
00
00
00
00
00
00
20
00
00
00
00

00
00
00

00
00
00
00
00

00
00
00
00

00
00
00
00
00
00
00



07-1198U4

07- LA-405-2

09/ 26/ 02

| TEM | TEM
NO. CODE

132 731511
133 (F) 750001
134 ( SF) 750501
135 800391
136 (S) 800701
137 (S) 802585
138 (S) 802589
139 820180
140 (S) 832003
141 (S) 832061

142 833165
143 ( SF) 839521
144 (S) 839559
145 (S) 839565
146 (S) 839568
147 (S) 839591

148 839605
149 839701
150 029657
151 (F) 839702
152 (F) 049115
153 839703
154 (F) 839704
155 (F) 049116
156 029658
157 839710

158 (F) 839711
159 (F) 049117

160 029659
161 029660
162 029661
163 (F) 049118
164 029662
165 029663
166 029664

167 (S) 840515
168 (S) 029665

CONTRACT

M NOR CONCRETE (I SLAND PAVI NG
M SCELLANEQUS | RON AND STEEL

M SCELLANEQUS METAL

( BRI DGE)

CHAIN LI NK FENCE (TYPE CL-1.8)
WOOD FENCE
1.2 M CHAIN LI NK GATE (TYPE CL-1.8)
1.5 M CHAI N LI NK GATE ( TYPE CL-1.8)
I NSTALL MEDI AN M LEAGE PANEL

METAL BEAM GUARD RAI LI NG (\WOOD POST)
METAL BEAM GUARD RAI LI NG

(2.1 M WOOD POST)
CONCRETE BARRI ER ( TYPE 27B MODI FI ED)
CABLE RAI LI NG
TERM NAL SYSTEM ( TYPE ET)

TERM NAL SYSTEM ( TYPE SRT)

TERM NAL ANCHOR ASSEMBLY ( TYPE SFT)
CRASH CUSHI ON, SAND FI LLED

CRASH CUSHI ON ( REACT 9SCBS)

CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
WATER BARRI ER

THERMOPLASTI C PAVEMENT

100 MM | NVERTED PRCFI LE THERMOPLASTI C

TRAFFI C STRI PE

60)
60" MOD)

60A)

60A MODI FI ED)

60C)

60D)

60D MODI FI ED)

60R MOD)

60S)

60SA)

60SA MODI FI ED)
60SC MOD)

60E MOD)

60W

726SV MODI FI ED)

726SV)
732B)

MARKI NG

PROPOSAL

OF

Z%ZZZZZZZZZZZZZZZZZZQQQQQZZ Zigggiiéég

ESTI MATED
QUANTI TY

17
44,709
8,334
44

22

3

182
390
393
76
800
1, 500
33
162
16

28
4,750
212
1,239
690

400
74, 100

200.
29.

3, 475.
2,275.
500.
6, 000.
43, 000.
94.
360.
132.
160.
115.
80.
400.
667.
92.
132.
135.
460.
550.
230.
200.
200.
160.
200.
45.
.30

.00
.00
.00
.00
100.

1, 000.
786.
50.
77.
58.

00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D245
PACGE 11
10/ 01/ 02

6, 800.
89, 418.
100, 008.
2, 200.
2, 200.
3, 000.
11, 004.
2, 500.
96, 250.
12, 760.

6, 200.
12, 267.
20, 850.
18, 200.

4, 500.

6, 000.
43, 000.

100, 580.

6, 120.

7,920.
29, 120.
44, 850.
31, 440.
30, 400.

533, 600.
138, 000.

4, 356.
21, 870.

7, 360.
15, 400.

1, 092, 500.
42, 400.
247, 800.
110, 400.

1, 200.

18, 000.
170, 430.

00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
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07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
09/ 26/ 02 10/ 01/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

169 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 350 2.65 14, 177. 50

170 (S) 029666 200 MM | NVERTED PROFI LE THERMOPLASTI C M 4, 430 5. 00 22, 150. 00
TRAFFI C STRI PE

171 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 680 1. 00 4, 680. 00
(BROKEN 3.66 M- 0.92 M

172 (S) 029667 200 MM | NVERTED PROFI LE THERMOPLASTI C M 5, 800 4.00 23, 200. 00
TRAFFI C STRI PE (BROKEN 3.66 M0.92 M

173 (S) 029668 100 MM TRAFFI C STRI PE (2- COAT PAI NT) M 41, 900 .25 10, 475. 00
(BROKEN 10.98 M - 3.66 M

174 (S) 029669 100 MM | NVERTED PROFI LE THERMOPLASTI C M 53, 700 1.00 53, 700. 00
TRAFFI C STRI PE (BROKEN 10.98 M- 3.66 M

175 (S) 029670 100 MM TRAFFI C STRI PE (2- COAT PAI NT) M 340 .25 85. 00
(BROKEN 5.18 M- 2.14 M

176 (S) 029671 100 MM | NVERTED PROFI LE THERMOPLASTI C M 1,180 1. 00 1, 180. 00
TRAFFI C STRI PE (BROKEN 5.18 M- 2.14 M

177 (S) 029672 200 MM BROKEN TRAFFI C STRI PE M 800 . 66 528. 00
(2- COAT PAINT) 3.66 M- 0.92 M

178 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 30, 300 . 66 19, 998. 00

179 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 26, 600 1.50 39, 900. 00

180 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 18, 000 3.00 54, 000. 00

181 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 3 1, 200. 00 3, 600. 00

182 (S) 029673 53C ( TRENCHED | N CONCRETE) M 120 100. 00 12, 000. 00

183 (S) 029674 2-103C (TRENCHED I N SO L) M 330 50. 00 16, 500. 00

184 (S) 860767 SI ZE 32 | NNERDUCT M 13, 900 2. 00 27, 800. 00

185 029676 2-103C ( TRENCHED | N ASPHALT) M 780 78.00 60, 840. 00

186 (S) 029677 2-103C ( JACKED) M 110 110. 00 12, 100. 00

187 (S) 029678 2-103C ( TRENCHED | N CONCRETE) M 810 62. 00 50, 220. 00

188 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

189 (S) 029679 CCTV CAMERA AND TRAFFI C COUNT STATI ON LS LUMP SUM 8, 500. 00* 8, 500. 00
( MODI FY- LOCATI ON SD238)

190 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00

191 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 400, 000. 00* 400, 000. 00

192 (S) 867011 2 SINGLEMODE FI BER OPTI C CABLE M 1,010 4.00 4, 040. 00

193 (S) 867014 12 S| NGLEMODE FI BER OPTI C CABLE M 6, 380 4.00 25, 520. 00

194 (S) 867015 24 S| NGLEMODE FI BER OPTI C CABLE M 7,250 7.00 50, 750. 00

195 (S) 867017 48 S| NGLEMODE FI BER OPTI C CABLE M 7,250 8. 00 58, 000. 00

196 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 6 2, 000. 00 12, 000. 00

197 (S) 867135 TW STED PAI R SPLI CE CLOSURE EA 21 400. 00 8, 400. 00



07-1198U4 Bl D245

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
09/ 26/ 02 10/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
198 (S) 029680 TEMPORARY TRAFFI C OPERATI ONAL SYSTEM LS LUMP SUM 36, 000. 00* 36, 000. 00
NETWORK ( TOSNET)
199 029682 EQUI PMENT AT NORWALK HUB LS LUMP SUM 32, 000. 00* 32, 000. 00
200 029683 EQUI PMENT AT TRAFFI C MANAGEMENT CENTER LS LUMP SUM 24, 000. 00* 24, 000. 00
201 (S) 869025 TW STED PAI R CABLE (6 PAIR) M 10, 430 2.90 30, 247. 00
202 (S) 869031 TW STED PAI R CABLE (75 PAIR) M 7,240 24. 00 173, 760. 00
203 (S) 869036 NO. 6 PULL BOX EA 1 500. 00 500. 00
204 (S) 869039 COVMUNI CATI ON PULL BOX EA 16 600. 00 9, 600. 00
205 (S) 869043 REMOVE PULL BOX EA 15 80. 00 1, 200. 00
206 (S) 869047 SPLI CE VAULT EA 1 5, 000. 00 5, 000. 00
207 (S) 029684 SYSTEM M GRATI ON PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
208 999990 MOBI LI ZATI ON LS LUMP SUM 2, 700, 000. 00* 2, 700, 000. 00

TOTAL 27,195,412.70
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07-1198U4
07- LA-405-2
09/ 26/ 02

41.

12, 500.
180, 000.
65, 000.
1, 430, 000.
31.

4, 500.
38.

300.

18.

25.

15.

21.

1

1

1.

1, 650.
21.

91.
125.
92.

4, 800.
2

47.
510.
35.
55.
365.
1, 000.
82.
600.
2, 500.
150.
11.

00*

00*

10000.
924000.
1620.
4250.
54120.
12500.
180000.
65000.
1430000.
10850.
22500.
1128600.
78900.
1566.
3500.
16125.
55020.
50715.
73190.
33660.
1650.
2310.
31280.
3276.
875.
1380.
105600.
6050.
108570.
51510.
8400.
3465.
7300.
1000.
1640.
3600.
32500.
1650.
62480.

SUMMARY

1, 500.
20.
.00
125.
150.
100.
4, 750.
21.
150.
750.
40.
35.
45.

3, 500.
50.
500.
1, 400.
190.
10.

OF

00*
00

00
00
00
00
00
00
00
00
00
00
00*
00
00
00
00
00

REMA/

10000. 00
2695000. 00
3000. 00
3825. 00
52800. 00
3000. 00
100000. 00
40000. 00
865000. 00
7700. 00
20000. 00
712800. 00
60490. 00
2175. 00
2100. 00
6450. 00
47160. 00
57330. 00
70375. 00
39600. 00
1500. 00
2200. 00
39100. 00
4500. 00
1050. 00
1500. 00
104500. 00
50820. 00
346500. 00
75750. 00
9600. 00
2205. 00
900. 00
3500. 00
1000. 00
3000. 00
18200. 00
2090. 00
56800. 00

N

N G

B

DDERS

Bl D245
PACE 14
10/ 01/ 02
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07- LA-405-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 15

09/ 26/ 02 10/ 01/ 02
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 22.00 160820. 00 25. 00 182750. 00
41 35. 00 23450. 00 42.00 28140. 00
42 2, 000. 00 26000. 00 2,750. 00 35750. 00
43 1, 800. 00 1800. 00 3, 000. 00 3000. 00
44 550. 00 6600. 00 110. 00 1320. 00
45 28, 000. 00* 28000. 00 65, 000. 00* 65000. 00
46 8, 000. 00* 8000. 00 50, 000. 00* 50000. 00
47 9, 500. 00* 9500. 00 25, 000. 00* 25000. 00
48 5, 400. 00* 5400. 00 20, 000. 00* 20000. 00
49 15, 000. 00* 15000. 00 50, 000. 00* 50000. 00
50 38, 000. 00* 38000. 00 45, 000. 00* 45000. 00
51 35, 000. 00* 35000. 00 35, 000. 00* 35000. 00
52 25. 00 1415000. 00 24. 00 1358400. 00
53 15. 00 7800. 00 22.00 11440. 00
54 115. 00 215050. 00 120. 00 224400. 00
55 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00
56 15. 00 44250. 00 25. 00 73750. 00
57 120. 00 79200. 00 120. 00 79200. 00
58 11.00 124069. 00 16. 00 180464. 00
59 78. 00 146640. 00 50. 00 94000. 00
60 21.00 17115. 00 30. 00 24450. 00
61 43. 50 545925. 00 40. 00 502000. 00
62 100. 00 47100. 00 100. 00 47100. 00
63 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00
64 145, 000. 00* 145000. 00 150, 000. 00* 150000. 00
65 5, 900. 00 11800. 00 1, 500. 00 3000. 00
66 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00
67 210, 000. 00* 210000. 00 225, 000. 00* 225000. 00
68 185. 00 42550. 00 220. 00 50600. 00
69 340. 00 14960. 00 650. 00 28600. 00
70 850. 00 1700. 00 1, 200. 00 2400. 00
71 28. 00 562800. 00 55. 00 1105500. 00
72 122. 00 1500600. 00 120. 00 1476000. 00
73 175. 00 31500. 00 190. 00 34200. 00
74 65. 00 297700. 00 60. 00 274800. 00
75 3.70 1258. 00 15. 00 5100. 00
76 3.70 740. 00 15. 00 3000. 00
77 3.70 2405. 00 15. 00 9750. 00
78 3.70 344. 10 15. 00 1395. 00
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79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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.00
.10

.80

.00
.00
.00
.00
.50
.50

4699.
3145000.
594500.
100100.
52440.
431550.
54000.
103600.
492000.
56000.
151200.
732000.
52625.
58800.
19600.
475080.
16587.
31900.
58305.
547375.
1167590.
1067000.
75690.
7654.
65550.
52080.
16925.
55632.
45760.
21207.
219425.
1015665.
161108.
36450.
204000.
17850.
71400.
31500.
2535.

SUMMARY

10, 000.

OF

.00
.00
.00
.00

REMA

19050.
2997000.
471500.
91000.
75900.
308250.
31500.
51800.
451410.
56000.
201600.
585600.
25260.
16800.
49000.
66340.
29070.
20020.
88725.
490750.
1255710.
1212500.
42282.
5340.
54625.
43400.
13540.
69540.
33280.
14138.
211050.
920073.
100692.
64800.
193800.
10625.
58650.
15000.
5850.

N |
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Bl D245
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118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156
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09/ 26/ 02

.00
- 00

. 00

26000.
490600.
312500.

38475.
104280.

19380.

16800.

27720.

4400.

34500.

13600.
134127.
150012.

2508.
4620.
1530.
8540.
6000.
78750.
15180.
7905.

12690.

20400.

16000.

3600.
4100.

42500.

133750.
8670.

18900.

57330.

78000.

62880.

19000.
468000.

SUMMAR

ar RPN

Y

600.
720.

50.

75.

90.
420.

25.
600.
750.
400.
500.
000.

95.

75.
225.
125.
205.
100.
200.
670.

OF

REMA/

19500.
657850.
250000.

53010.
180120.

33150.

16800.

12600.

3296.
18400.
6800.
111772.
116676.
1628.
1100.
1800.
10080.
2500.

93750.

19800.

13020.

10575.

15600.

14000.

3600.
4500.

35000.

101650.
1275.

13500.

22750.

79950.

39300.

15200.
536000.

N |

N G

B I

DDERS

Bl D245
PAGE 17
10/ 01/ 02
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157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195
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18, 000.
10, 500.
58, 000.
305, 000.

©CohrA

180000.
11550.
51030.

8640.
20160.
1900000.
42400.
390285.
117300.
2400.
18400.

129675.
14445,
22150.

4914.
23200.
25140.
83235.

102.
1180.
560.
21210.
42560.
55800.

7200.
13800.
18810.
31970.
69420.
13860.
57510.
18000.
10500.
58000.

305000.

4646.
29348.
58725.
66337.

SUMMARY

Wk PNRERE ANBDN

3, 300.
91.
55.

80.

155.

80.

14, 500.
8, 500.
50, 000.
580, 000.
.00

OF

00*
00*
00*
00*

00

.00
.00

REMA/

136500. 00
4950. 00
32400. 00
4800. 00
18200. 00
1591250. 00
63600. 00
359310. 00
144900. 00
3600. 00
20000. 00
166725. 00
10700. 00
19935. 00
9360. 00
23200. 00
10475. 00
53700. 00
340. 00
2360. 00
800. 00
19695. 00
31920. 00
54000. 00
9900. 00
10920. 00
18150. 00
27800. 00
62400. 00
17050. 00
64800. 00
14500. 00
8500. 00
50000. 00
580000. 00
4040. 00
25520. 00
50750. 00
58000. 00

N

N G

B

DDERS

Bl D245
PACGE 18
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07- LA-405-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
09/ 26/ 02 10/ 01/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
196 2, 300. 00 13800. 00 2, 000. 00 12000. 00
197 455. 00 9555. 00 400. 00 8400. 00
198 45, 000. 00* 45000. 00 36, 000. 00* 36000. 00
199 38, 000. 00* 38000. 00 32, 000. 00* 32000. 00
200 29, 000. 00* 29000. 00 24, 000. 00* 24000. 00
201 3.35 34940. 50 2.90 30247. 00
202 11.00 79640. 00 24. 00 173760. 00
203 600. 00 600. 00 500. 00 500. 00
204 690. 00 11040. 00 600. 00 9600. 00
205 92. 00 1380. 00 250. 00 3750. 00
206 5, 800. 00 5800. 00 3, 300. 00 3300. 00
207 5, 800. 00* 5800. 00 5, 000. 00~ 5000. 00
208 3, 100, 000. 00* 3100000. 00 3, 350, 000. 00* 3350000. 00

TOT 31, 762, 340. 10 32, 534, 559. 00



